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DIVISION F2 DETAILED REQUIREMENTS

Boiler Modifications
Capital Project IGS02-14

BI~D PRICING SCHEDULE

ITEM
Design, procure, fabricate and deliver an 8 ft. platen
pendant tube extension set, including alignment appurtenances
for Unit 1 beginning 3/1/2003 and Un~it 2 beginning 2/28/2004.
(Unit 2 procurement release contingent upon successful installation
of Unit 1) ....

BID

Unit 1 Unit 2

Installation of 8ft. platen pendant tube extension sets on Units 1 & 2.
(Installation of Unit 1 will be awarded to the material supply bidder.
Award of Unit 2 extensions will be based on Unit 1 experience) ..........

Design, procure, fabricate, deliver and install an overfire air system on
Units l& 2 to achieve NOx output reduction of 15% reduction and a
maximum NOx operating output of 0..401bs/MMBTU.
(Award of the Unit 20FA system will: be based on Unit 1 experience)

Design, procure, fabricate, deliver and install a complete overfire air
system for maximum allowable NOx reduction with the existing
combustion system hardware presently in use at Intermountain ..........

Installation of 250 Owner-supplied, split-ring castings on the
Intermediate Superheat Pendants .........................................................

Design, procure, deliver, install and remove a complete scaffold
structure for all applicable boiler internal work on Units 1 & 2.
(Boiler internal scaffold is detailed within the attached specification)...

Provide technical service support as needed throughout the project,
including a minimum of 2 wks. on-site technical support during startup
and tuning and one additional week for technical support during
operational testing of the boiler following the outage ....
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